STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 08/ 06
02- 343504
02- Sl S-96-61. 7

BI D SUMMARY

I'N SI SKI YOU COUNTY NEAR
SEI AD VALLEY AT WALKER CREEK

REPLACE CULVERT

Bl D245
PAGE 1
02/ 09/ 06
CONTRACT CCDE 'C '
49 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPGCSALS | SSUED 13 FUND TOTAL HA42 750, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 3 ENG NEERS EST 577, 550. 00 AMOUNT OVER 281, 577. 00 PERCENT OVER EST 48. 75
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 859, 127. 00 1 HAYS AND SONS | NC 530 493-2679 CC PREF CLAI MED
00515569
P O BOX 258 FAX 530 493-2922
HAPPY CAMP CA 96039
2 915, 646. 50 3 R BROWN CONSTRUCTI ON COVPANY 530 629-3702 SB PREF CLAI MED
I NC 00634826
P O BOX 406 FAX 530 629-2863 BID I S OVER SBP
W LLOW CREEK CA 95573 PREFERENCE LI M TS
3 955, 262. 50 2 TI MBERWORKS 530 926-4093 SB PREF CLAI MED

P O BOX 1240

MOUNT SHASTA CA 96067

00449510
FAX 530 926-2118 BID IS OVER SBP

PREFERENCE LIM TS



02- 343504 Bl D245

02- Sl S-96-6 PAGE 2
02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LINE I NC I TEM5S 9, 16, 22 AND 46 THRU 48

19652 N HI RSCH COURT
ANDERSON CA 96007

M AND S ENVI RONVENTAL LANDSCAPES | NC | TEM5 25 THRU 30
12192 MACS ROAD
REDDI NG CA 96003

NORTHERN CALI FORNI A PAVI NG I TEM5 19 AND 33
P O BOX 1231
YREKA CA 96097

REDDI NG | NDUSTRI AL ELECTRI C AND CONTROL | TEM 12
5246 WESTSI DE ROAD
REDDI NG CA 96003



02- 343504
02-SI S-96- 6
02/ 08/ 06

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

02/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

APPLY A LI NE
19652 N HI RSCH COURT
ANDERSON CA 96007

M AND S ENVI RONVENTAL LANDSCAPE

12192 MACS ROAD
REDDI NG CA 96003

NORTHWEST PAVI NG

8225 SECLUDED VALLEY ROAD

REDDI NG CA 96001

TERRY HANSEN ELECTRI C
6911 DANYEUR ROAD
REDDI NG CA 96001

TRAFFI C SOLUTI ONS
8490 HARTMEYER LANE
REDDI NG CA 96002

WEST COAST CONTRACTORS

61050 H GHWAY 101
CO0s BAY OR 97420

NAME AND ADDRESS

STRI PI NG AND MARKI NG

ERCSI ON CONTROL

ASPHALT CONCRETE

FLASH NG BEACON

CONSTRUCTI ON AREA SI GNS

CONCRETE HEADWALL AND BOX CULVERTS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

APPLY A LINE I NC
ANDERSON CA

FORCE TRAFFI C CONTROL
EXETER CA
ON NEXT PAGE

PAVEMENT MARKI NG

TRAFFI C CONTROL FLAGGERS



02- 343504 Bl D245

02- Sl S-96-6 PAGE 4

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
M AND S ENVI RONMVENTAL LANDSCAPI NG ERCSI ON CONTRCL
REDDI NG CA
NORTHERN CALI FORNI A PAVI NG PAVI NG
YREKA CA
PENHALL COVPANY COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
TRAFFI C SOLUTI ONS | NC SI GNAGE

REDDI NG CA



02- 343504 Bl D245

02- SI S-96- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

02/ 08/ 06 02/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4,000. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 4,500. 00 4,500. 00
3 074029 TEMPORARY SI LT FENCE M 75 16. 00 1, 200. 00
4 074030 TEMPORARY STRAW BALE EA 6 30. 00 180. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 900. 00 2, 900. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 950. 00 4, 950. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 95, 000. 00 95, 000. 00
8 120120 TYPE |11 BARRI CADE EA 4 325. 00 1, 300. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 200 32.50 6, 500. 00
10 (S) 120182 PORTABLE DELI NEATOR EA 15 49. 50 742. 50
11 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 995. 00 13, 990. 00
12 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 26, 500. 00 26, 500. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 220 135. 00 29, 700. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 450. 00 12, 600. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 77 40. 50 3,118.50
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 200 39. 95 7,990. 00
STRI PE

17 150742 REMOVE ROADSI DE S| GN EA 1 195. 00 195. 00
18 152255 RESET MAI LBOX EA 1 495. 00 495. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 180 49. 50 8, 910. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2,100. 00 2,100. 00
21 190101 ROADWAY EXCAVATI ON VB 1, 050 47.50 49, 875. 00
22 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
23 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 120 59. 00 7, 080. 00
24 198020 | MPORTED RI VER GRAVEL TONN 140 85. 00 11, 900. 00
25 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.5 2,500. 00 1, 250. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 75 12. 50 937. 50
27 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 220 4.00 880. 00
28 (S) 203040 SEED ( EROSI ON CONTROL) KG 4.2 325. 00 1, 365. 00
29 (S) 203056 COWERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 18 25. 00 450. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 16 26. 00 416. 00
31 (S) 204017 PLANT ( GROUP W EA 190 50. 00 9, 500. 00
32 260201 CLASS 2 AGGREGATE BASE VB 220 65. 00 14, 300. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 440 169. 00 74, 360. 00
34 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 23 1, 695. 00 38, 985. 00
35 038205 PRECAST RCB 3. 7M X 2. 7M M 20 7,642.00 152, 840. 00
36 038206 PRECAST RCB 3.0M X 1.5M M 40 4,895. 00 195, 800. 00



02- 343504 Bl D245

02-SI'S-96- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 08/ 06 02/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 566011 ROADSI DE SI GN - ONE POST EA 1 195. 00 195. 00

38 620904 300 MM ALTERNATI VE PI PE CULVERT M 21 95. 00 1, 995. 00

39 721012 ROCK SLOPE PROTECTI ON VB 64 79. 00 5, 056. 00
(BACKING NO. 3, METHOD B)

40 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 190 75. 00 14, 250. 00

41 038207 150 MV GALVANI ZED STEEL PI PE CONDUI T M 24 59. 50 1, 428. 00
THREADED ENDS

42 820108 DELI NEATOR ( CLASS 2) EA 6 85. 00 510. 00

43 820112 MARKER ( CULVERT) EA 2 99. 50 199. 00

44 820134 OBJECT MARKER ( TYPE P) EA 6 109. 50 657. 00

45 820151 OBJECT MARKER ( TYPE L-1) EA 2 89. 50 179. 00

46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 5 195. 00 975. 00

47 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 480 8. 95 4, 296. 00
( SPRAYABLE)

48 (S) 850122 PAVEMENT MARKER EA 45 79. 50 3,577. 50
( RETROREFLECT| VE- RECESSED)

49 999990 MOBI LI ZATI ON LS LUMP SUM 36, 500. 00 36, 500. 00

TOTAL 859, 127. 00



02- 343504 Bl D245
02- Sl S-96-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 08/ 06 02/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 000. 00 4000. 00 3,124.94 3124. 94
2 4,000. 00 4000. 00 5, 599. 07 5599. 07
3 28. 00 2100. 00 8. 20 615. 00
4 50. 00 300. 00 92. 33 553. 98
5 1, 000. 00 1000. 00 2,284.76 2284.76
6 4,000. 00 4000. 00 4,015. 07 4015. 07
7 100, 000. 00 100000. 00 89, 985. 50 89985. 50
8 110. 00 440. 00 69. 44 277.76
9 28.75 5750. 00 31.57 6314. 00
10 50. 00 750. 00 15. 15 227. 25
11 12, 500. 00 25000. 00 6, 094. 57 12189. 14
12 17, 000. 00 17000. 00 10, 429. 08 10429. 08
13 115.50 25410. 00 100. 63 22138. 60
14 350. 00 9800. 00 225. 46 6312. 88
15 25. 00 1925. 00 72.01 5544. 77
16 38. 00 7600. 00 41. 67 8334. 00
17 100. 00 100. 00 108. 34 108. 34
18 100. 00 100. 00 339.74 339.74
19 38. 00 6840. 00 90. 47 16284. 60
20 2,100. 00 2100. 00 4,510. 14 4510. 14
21 17.75 18637. 50 32. 20 33810. 00
22 2,500. 00 2500. 00 2,020. 16 2020. 16
23 67. 25 8070. 00 64. 56 7747. 20
24 48. 25 6755. 00 29. 68 4155. 20
25 2,300. 00 1150. 00 1, 893. 90 946. 95
26 11.50 862. 50 12. 63 947. 25
27 3.75 825. 00 7.58 1667. 60
28 287.50 1207. 50 378.78 1590. 88
29 21.00 378. 00 12. 63 227. 34
30 23.00 368. 00 12. 63 202. 08
31 40. 25 7647. 50 35.35 6716. 50
32 148. 00 32560. 00 103. 42 22752. 40
33 170. 25 74910. 00 145. 20 63888. 00
34 1,127.00 25921. 00 1,446.78 33275. 94
35 6, 782. 00 135640. 00 11, 207. 46 224149. 20
36 3,778.00 151120. 00 5, 587. 89 223515. 60
37 250. 00 250. 00 879.71 879.71
38 71. 50 1501. 50 90. 64 1903. 44
39 217.00 13888. 00 31. 15 1993. 60




02- 343504 Bl D245

02- Sl S-96-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 08/ 06 02/ 09/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 180. 00 34200. 00 90. 84 17259. 60
41 162. 50 3900. 00 91. 58 2197. 92
42 85. 00 510. 00 63. 98 383. 88
43 85. 00 170. 00 58. 14 116. 28
44 85. 00 510. 00 54.75 328. 50
45 85. 00 170. 00 20. 92 41. 84
46 161. 00 805. 00 176. 76 883. 80
47 8. 25 3960. 00 8.84 4243. 20
48 67. 00 3015. 00 73. 23 3295. 35
49 166, 000. 00 166000. 00 94, 934. 46 94934. 46

TOT 915, 646. 50 955, 262. 50



